

Black Hawk College

RFP 02-21 QC Grounds Equipment Purchases

Thursday, October 1, 2020

Selection Criteria	Holland & Sons Inc Geneseo, IL	Martin Sullivan Co Galesburg, IL	River Valley Turf Silvis, IL	Sloan Implement Co Fulton, IL
Received by 2pm deadline	Yes	Yes	Yes	Yes
Proposals submitted (1 orig/2 copies)	E-Mail	E-Mail	E-Mail	E-Mail
Signed Execution of Proposal "B" incl (2 orig)	E-Mail	E-Mail	E-Mail	E-Mail
Signed Vendor Cert "C" incl (1 orig)	E-Mail	E-Mail	E-Mail	E-Mail
MBE Business Status "E" incl (1 orig)	E-Mail	E-Mail	E-Mail	E-Mail
Acknowledgement of Addendum(s)	E-Mail	E-Mail	E-Mail	E-Mail
BID PROPOSAL incl Delivery/Setup Fees				
Two (2) - John Deere X758 2020 Tractors	\$49,230	\$56,300	\$46,275	\$41,900
Two (2) Salt Spreaders for the above	\$2,650	\$3,000	\$2,692	\$2,600
One (1) - John Deere 647 2020 Tiller	\$2,500	\$2,300	\$3,500	\$4,000
Two (2) - John Deere XUV835R 2020 Gators	\$46,020	\$46,400	\$44,440	\$48,000
Two (2) Salt Spreaders for the above Gators	\$3,550	\$4,400	\$4,492	\$4,500
SUB-TOTAL	\$ 103,950.00	\$ 112,400.00	\$ 101,399.00	\$ 101,000.00
54" Front Blade 1M054FBXLF/ M143886 TRADE-IN	\$650	\$500	\$500	\$200
54" Front Blade M054FBX082666 TRADE-IN	\$650	\$500	\$500	\$400
BM AS/BM24439 John Deere Cab 2015 TRADE-IN 1M00CABHE/F0030359	\$2,500	NOT QUOTED	\$1,000	\$1,000
BM AS/BM24439 John Deere Cab 2015 TRADE-IN 1M00CABHH/F0030540	\$2,500	NOT QUOTED	\$1,000	\$1,000
TS 4X2 Gas Gator 2012 TRADE-IN IM04x2SJED/M081056	\$3,500	\$1,500	\$2,750	\$2,200
TS 4X2 Gas Gator 2012 TRADE-IN IM04x2SJJJ/M081050	\$3,500	\$1,500	\$2,250	\$2,000
X748 Lawn Tractor 2015 TRADE-IN 1MOX758AJ/FM032293	\$5,350	\$3,000	\$3,500	\$4,750
X758 Lawn Tractor 2015 TRADE-IN 1MOX758AA/FM032296	\$5,350	\$3,000	\$3,500	\$3,950
SUB-TOTAL	(\$24,000)	(\$10,000)	(\$15,000)	(\$15,500)
NET SUB-TOTAL	\$ 127,950	\$ 122,400	\$ 116,399	\$ 116,500
Less one (1) Gator salt spreader	\$ (1,775)	\$ (2,200)	\$ (2,246)	\$ (2,250)
GRAND TOTAL	\$ 129,725	\$ 124,600	\$ 118,645	\$ 118,750
LEADTIME	All dealers are quoting 4-8 weeks for the equipment except for the Gators. Due to Gators being totally redesigned, leadtimes are quite lengthy - in the neighborhood of March 2021 delivery.			