

Black Hawk College
RFP 03-25 BHC QC N Pysea Erosion Control 2pm
Thursday, October 3, 2024

	Centennial Contractors of the Quad Cities	Central Excavating	McCarthy Improvement	McClintock Trucking & Excavating	Miller Trucking & Excavating
Selection Criteria					
Received by 2:00pm deadline	X	X	X	X	X
Proposals submitted (1 orig)	X	X	X	X	X
BEP Utilization Plan	X	X	X	X	X
10% Bid Bond /CHECK	X	X	X	X	X
Acknowledgement of Addendum 1	X	X	X	X	X
CONTRACTOR PROPOSAL BID					
1A SITE WORK AND EROSION CONTROL	\$255,000	\$343,664.00	\$361,940	\$309,000	\$241,750
TOTAL	\$255,000	\$343,664.00	\$361,940	\$309,000	\$241,750
Weeks -Road closure duration for Pysea Drive	4	3	5	4	4