

**Black Hawk College**  
**RFP 04-23 BHC Building 3 Upgrade - Sitework &**  
**Waterproofing Category 1A**  
**Monday, November 7, 2022**

	CENTENNIAL CONTRACTORS, MOLINE, IL	KE FLATWORK INC, ELDRIDGE, IA	MCCARTHY IMPROVEMENT (MCI), DAVENPORT, IA	MCCLINTOCK TRUCKING & EXCAVATING INC, SILVIS, IL	VALLEY CONSTRUCTION CO, ROCK ISLAND, IL
<b>Selection Criteria</b>					
Received by 2:00pm deadline	X	X	X	X	X
BEP Utilization Plan	X	X	X	X	X
10% Bid Bond /CHECK	X	X	X	X	X
Acknowledgement of Addendum 1 & 2	X	X	X	X	X
<b>CONTRACTOR PROPOSAL BID</b>					
<b>BASE BID</b>	<b>\$1,522,000</b>	<b>\$1,271,000</b>	<b>\$1,768,500</b>	<b>\$1,018,423</b>	<b>\$1,529,900</b>
Alternate 1 - Certified Aggregate not required. Provide a deduct price if State certified aggregate is not required. DEDUCT	\$0	(\$4,713)	\$0	(\$8,500)	(\$23,250)
Alternate 2 - Removal of 28" tree. Provide add price to remove 28" tree at SW Corner f site. ADD	\$2,500	\$7,000	\$1,200	\$3,000	\$865
Alternate 3 - Removal of 24" tree. Provide add price to remove 24". ADD	\$2,500	\$7,000	\$1,200	\$2,500	\$865
Alternate 4 - Eliminate the single run of 6" HDPE perforagted drain tile with sock locagted halfway up the backfil. DEDUCT	\$4,800	(\$700)	(\$2,150)	(\$1,500)	(\$8,950)
Alternate 5 - Provide Carlisle Coating & Waterproofing Miraclay GM system in lue of the specified products by TREMCO. ADD or DEDCCT	\$0	\$11,000	\$11,100	(\$4,500)	\$0
<b>TOTAL BID</b>	<b>\$1,531,800</b>	<b>\$1,290,587</b>	<b>\$1,779,850</b>	<b>\$1,009,423</b>	<b>\$1,499,430</b>