



## FY24 BLACK HAWK COLLEGE BIDS

All bid meetings are held at the Quad City Campus in Building 1 – Black Hawk Room 255, except where noted in the Bid Documents.

ALL bids are due by 2:00pm or as specified in the Bid Documents.

Late bids will not be accepted.

Bid & Addendum (if applicable)	Title	Pre-Bid Meeting Attendance List	Bid Opening Due Date Bid Results (Contract for Service ONLY not incl)	Status
<a href="#">RFP 01-24 Addendum 1</a>	IT Audit Services	NONE REQUIRED	Thursday, October 26, 2023 <a href="#">Tabulation Results</a>	Awarded -Board Report#10139 Wipfli LLP \$71,900
<a href="#">RFP 02-24</a>	BHC STB Renovation	Tuesday, December 19, 2023 2p STB - 114 <a href="#">Planholders List</a>	Wednesday, January 10, 2024 STB - 114 <a href="#">Tabulation Results</a>	<b>Awarded – Board Report #10154</b> <b>Gen Trades</b> – Bush Const \$144,400 <b>Gypsum Board/Acoustic Ceilings</b> – Builders Sales & Service \$106,000 <b>Painting</b> – River Vally Const \$31,900 <b>Aluminum-Framed Entrances and Storefronts</b> – East Moline Glass \$17,210 <b>Flooring</b> – Allied Const \$28,920 <b>Resinous Flooring</b> – Midwest Flooring Concepts \$56,500 <b>Fire Protection</b> – Midwest Automatic Fire Sprinkler \$50,770 <b>Complete Mechanical</b> – Crawford Co \$236,200 <b>Electrical</b> – Crawford Co \$344,600
<a href="#">RFP 03-24 Addendum 1</a>	Auditing Services	Thursday, February 8, 2024 2p	Thursday, February 22, 2024 <a href="#">Tabulation Results</a>	Awarded -Board Report#10169 Sikich LLP Contract Services



## FY24 BLACK HAWK COLLEGE BIDS

<a href="#">RFP 04-24</a>	BHC Welding Addition	Tuesday, March 6, 2024 <b>2p</b>	Tuesday, March 19, 2024 <a href="#">Tabulation Results</a>	<b>Awarded – Board Report #10170</b> <b>Site Work</b> – Miller Trucking and Excavating \$447,700 <b>Deep Foundations</b> – Blackhawk Foundation Co \$185,000 <b>Concrete</b> – Anderson Commercial Concrete \$245,473 <b>Precast and Steel Complete</b> – Design Build Structures \$666,492.94
<a href="#">RFP 05-24</a>	BHC STB/Q2 Renovation BP3	Tuesday, April 23, 2024 <b>2p</b>	Thursday, May 9, 2024 <a href="#">Tabulation Results</a>	<b>Pending Bid Award</b>
<a href="#">RFP 06-24</a>	BHC Q2 Renovation BP4	Tuesday, May 21, 2024 <b>2p</b>	Wednesday, June 5, 2024	<b>Pending PreBid meeting, Bid Open, Bid Award</b>