



FY24 BLACK HAWK COLLEGE BIDS

All bid meetings are held at the Quad City Campus in Building 1 – Black Hawk Room 255, except where noted in the Bid Documents.

ALL bids are due by 2:00pm or as specified in the Bid Documents.

Late bids will not be accepted.

Bid & Addendum (if applicable)	Title	Pre-Bid Meeting Attendance List	Bid Opening Due Date Bid Results (Contract for Service ONLY not incl)	Status
RFP 01-24 Addendum 1	IT Audit Services	NONE REQUIRED	Thursday, October 26, 2023 Tabulation Results	Awarded -Board Report#10139 Wipfli LLP \$71,900
RFP 02-24	BHC STB Renovation	Tuesday, December 19, 2023 2p STB - 114 Planholders List	Wednesday, January 10, 2024 STB - 114 Tabulation Results	Awarded – Board Report #10154 Gen Trades – Bush Const \$144,400 Gypsum Board/Acoustic Ceilings – Builders Sales & Service \$106,000 Painting – River Vally Const \$31,900 Aluminum-Framed Entrances and Storefronts – East Moline Glass \$17,210 Flooring – Allied Const \$28,920 Resinous Flooring – Midwest Flooring Concepts \$56,500 Fire Protection – Midwest Automatic Fire Sprinkler \$50,770 Complete Mechanical – Crawford Co \$236,200 Electrical – Crawford Co \$344,600
RFP 03-24 Addendum 1	Auditing Services	Thursday, February 8, 2024 2p	Thursday, February 22, 2024 Tabulation Results	Awarded -Board Report#10169 Sikich LLP Contract Services



FY24 BLACK HAWK COLLEGE BIDS

RFP 04-24	BHC Welding Addition	Tuesday, March 6, 2024 2p	Tuesday, March 19, 2024 Tabulation Results	Awarded – Board Report #10170 Site Work – Miller Trucking and Excavating \$447,700 Deep Foundations – Blackhawk Foundation Co \$185,000 Concrete – Anderson Commercial Concrete \$245,473 Precast and Steel Complete – Design Build Structures \$666,492.94
RFP 05-24	BHC STB/Q2 Renovation BP3	Tuesday, April 23, 2024 2p	Thursday, May 9, 2024 Tabulation Results	Awarded – Board Report #10192 Demolition – River City Cutting, \$604,275 Masonry – B & B Masonry and Restoration, \$575,000 Steel Fabrication and Erection – Tri-City Ironworks, \$319,950 Fire Protection – Continental Fire Protection, \$361,220 Mechanical Complete – Crawford Company, \$2,245,000 Electrical – Tri-City Electric, \$3,153,285
RFP 06-24	BHC Q2 Renovation BP4	Tuesday, May 21, 2024 2p	Wednesday, June 5, 2024	Pending Bid Open, Bid Award
RFP 07-24	Equine Purchase	NONE Required	Wednesday, May 29, 2024	Pending Bid Open, Bid Award